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PREAMBLE 

This Subcontract, entered into on               TBD           by and between the CALIFORNIA INSTITUTE OF 
TECHNOLOGY (hereinafter called the "Institute" or "JPL"), a corporation organized and existing under the 
laws of the State of California, and         TBD       (hereinafter called the "Subcontractor"), a corporation 
organized and existing under the laws of the State of          TBD        and constituting a subcontract under 
Prime Contract NAS7-03001 between the Institute and the Government; 

WITNESSETH THAT: 
The Subcontractor agrees to furnish and deliver the supplies and perform the services set forth in this 
Subcontract for the consideration stated herein. 
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SCHEDULE 

ARTICLE  1.  STATEMENT OF WORK AND DELIVERY INSTRUCTIONS 

 On or Before 

1.0 The Subcontractor shall design, analyze, fabricate, test, and document a 
Variable Tilt Terrain Platform (VTTP) in support of the Mars Science 
Laboratory (MSL) Touchdown Dynamics Testbed (TDT) and Mobility 
Technology tasks.  Elements of the VTTP include:  

 
1.0.1     One VTTP and associated support and safety hardware 

1.0.2     Pallets, storage system and secondary support structures  

1.0.3     Driving surface weather cover 

1.0.4     Templates for locating the tilt platform attach points onto the 
foundation 

1.0.5 Control system and associated safety hardware 

1.0.6 Documentation, engineering and project management services as 
listed herein 

1.0.7 Installation and commissioning services as listed herein 

The unit shall be developed to meet the requirements outlined in the 
specifications referenced in Exhibits 1 - 4.  In the performance of this effort 
the Subcontractor shall: 

 

1.1 Design and Analysis 

1.1.1 Design, analyze and document the VTTP (the equipment) 
to comply with the schedule and technical requirements 
specified in this Statement of Work and in Exhibits 1 - 4. 
Three design reviews (Preliminary, Critical, and Pre-Ship) 
will be held at the Subcontractor’s facility to review the 
entire design for approval by JPL 

 

 

1.2 Fabrication, Testing, and Shipping 

1.2.1 Submit for JPL approval, the scope of the acceptance tests 
and the quality control procedures to be used in the 
fabrication process.    

 

PDR 

 

1.2.2 Perform proof and acceptance tests at the Subcontractor’s 
facility that shall fully envelop the performance and 
operation of the VTTP.  The scope of the acceptance and 
proof tests and the quality control procedures to be used in 
the fabrication process shall be submitted by the 
Subcontractor for approval by JPL. 

TBD* 
(*Subcontractor 
to provide with 

proposal) 
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1.2.3 Deliver one set of templates for locating the VTTP attach 
points onto the foundation. 

TBD 

(To be negotiated 
with JPL) 

1.2.4 Fabricate and deliver one VTTP and associated support 
and safety hardware per the requirements of Exhibits 1 - 4.  
Deliver the packaged equipment from the Subcontractor’s 
facility to the installation site, store the equipment on-site 
prior to installation, and install the equipment onto the 
foundation. 

TBD* 

1.2.5 Deliver the control system per the requirements of Exhibit 
1. 

TBD* 

1.2.6 Provide any and all hardware necessary to allow JPL 
operators to perform acceptance level testing without 
support from the Subcontractor.  

TBD* 

1.3 On-Site Support and Closeout 

1.3.1 Send technical personnel to JPL to assemble and install 
the VTTP onto the foundation. (Note: No indoor assembly 
facility will be available.) 

 

TBD* 

 

1.3.2 Uncrate the components, assemble, make all interface 
connections, program, troubleshoot, test and adjust the 
VTTP.  The Subcontractor is responsible for hiring and 
directing any and all special construction equipment such 
as cranes and forklifts required to assemble and install the 
VTTP. 

TBD* 

1.3.3 Train JPL’s operations and maintenance personnel and 
correct the documentation to reflect the as-installed 
condition. 

TBD* 

1.3.4 Meet all interface responsibilities as shown in paragraph 
1.4.2 and Exhibit 3. 

According to 
paragraph 1.4.2 
and Exhibit 3 

1.3.5 Participate in meetings with JPL and other subcontractors 
to establish schedules and status the progress of the work.   

As required, 
through 

subcontract end 
date 

1.3.6 Provide any special tools or fixtures needed to install and 
maintain the equipment and a set of spare parts as agreed 
upon with JPL.  

 

1.3.7 Upon completion of the VTTP installation, direct an 
acceptance test(s) to be performed by JPL's trained 
operations and maintenance personnel.  The final 
acceptance test(s) shall fully envelop the performance and 
functionality of the VTTP and shall demonstrate 

36 weeks after 
date of 

subcontract 
(ADOS) 
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compliance to all of the applicable requirements stated in 
Exhibits 1 - 4. 

1.3.8 Provide final, as-built copies of all required 
documentation and close out all open action items to 
complete the subcontract.  

TBD* 

1.3.9 Be responsible for all communication equipment, office 
machines, networking equipment and office supplies 
needed. (Note: Wireless devices including cell phones 
may not work reliably on the Site due to bandwidth 
restrictions. If additional space is needed, e.g., trailers for 
tools and parts, the Subcontractor shall state this 
requirement as part of the response to this RFP.) 

 

1.4 Documentation 

1.4.1 Deliver all VTTP documentation to JPL for concurrence 
in accordance to Exhibit 1, Section 4.0 and Exhibit 4.  

 

Per Exhibit 4 

1.4.2 Deliver preliminary interface drawings and documentation 
per Exhibit 1, Section 4.3 

PDR 

1.4.3 Provide JPL with a complete CAD model and updates, if 
requested by JPL, of the VTTP.  The format of the CAD 
model shall be per Exhibit 1, Section 4.0. 

Start-up, PDR, 
CDR, PSR 

1.5 Program Management 

1.5.1 Primary Contact 

Designate a primary technical contact for all issues 
concerning the design, development, and delivery of the 
VTTP. 
 

 

1.5.2 Schedule 

1.5.2.1 Develop a milestone schedule for the detailed design, 
assembly, test, and delivery of the VTTP 

 

TBD* 

1.5.2.2 Maintain milestone schedule updates Monthly, through 
subcontract end 

date 

1.5.3 Action Item Log 

Maintain an action item log with each action numbered, 
including a description, date assigned, date completed, 
responsible individual and company, and a reference to the 
resolution of the item. 
 

 

TBD* 
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1.5.4 Reviews and Meetings 

1.5.4.1 Report to JPL test anomalies as they are discovered. 

 

As needed 

1.5.4.2 Provide weekly status report by phone to the JPL. Weekly, through 
subcontract end 

date 

1.5.4.3 Hold monthly meetings at the Subcontractor’s 
facility. 

Monthly, through 
subcontract end 

date 

1.5.5 Preliminary Design Review (PDR) 

1.5.5.1 Generate a preliminary status package that includes 
the preliminary design concept for the VTTP and all 
support equipment, the control system preliminary 
design, and a draft theory of operation.  The PDR 
shall finalize all VTTP interfaces and facility 
requirements. 

1 month ADOS 

1.5.5.2 Include in the review the preliminary design’s 
adherence to Exhibit 1 and other relevant 
specifications, as well as the cost and schedule 
information to date. 

 

1.5.6 Critical Design Review 

1.5.6.1 Generate a midterm status review package that 
includes detailed design and analysis of the VTTP 
and all support equipment. This review should be 
held prior to commencing fabrication of the VTTP. 

TBD* 

1.5.6.2 Provide theory of operation, personnel safety, and 
adherence to relevant government and industrial 
codes and specifications.   

 

1.5.6.3 Provide cost and schedule information to date.      

1.5.7 Pre-Ship Review 

1.5.7.1 Deliver a final review package containing all 
documentation requested in Exhibits 1 and 4 for 
review by JPL engineering, quality assurance, and 
safety.  

TBD* 

 

 

1.5.7.2 Deliver a package summarizing the results of 
acceptance testing, conformance to codes, and third 
party concurrence, where applicable.  

 

1.5.7.3 Provide delivery, transport, and on-site assembly 
plan, as well as final cost and schedule information. 
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1.5.8 Quality Control Plan 

1.5.8.1 Submit the Quality Control Plan that will be 
implemented on this project, including Quality 
Control Plans for all major subcontractors.  

 PDR 

1.6 Exhibits:  

The following Exhibits are hereby incorporated into and made a 
material part of the Subcontract: 

1.6.1 Exhibit 1 - Detail Specification for the VTTP for the 
Touchdown Dynamics Testbed, dated 4/15/05. 

1.6.2 Exhibit 2 - Variable Tilt Terrain Platform Figures, dated 
4/15/05. 

1.6.3 Exhibit 3 - Interface Responsibility Matrix, dated 4/15/05.  

1.6.4 Exhibit 4 - Documentation Submittal Matrix, 4/15/05. 

1.6.5 Exhibit 5 - Subcontractor Roster Form, dated 4/15/05. 

 

2.0 JPL will: 

2.1 Approve or disapprove documents submitted for JPL approval within 
                          ten (10) working days. 
 

2.2 Provide additional technical details about the design environment as 
                          needed to complete the detailed design of the unit. 
 

2.3 Provide necessary interface and facility information necessary for 
                          VTTP implementation 
 

2.4 Provide interfaces as specified by the Subcontractor in accordance 
with this Statement of Work and Exhibits 1 and 3. 

 
2.5 Ensure that any JPL-provided hardware specified by the 

Subcontractor as needed for assembly, maintenance, and operation is 
available and ready for use at the time of critical need. 

 

 

3.0 Delivery Requirements 

3.1 Except as otherwise provided in this Subcontract, the point of 
inspection, acceptance and delivery of all supplies deliverable under 
this Subcontract shall be the Jet Propulsion Laboratory, 4800 Oak 
Grove Drive, Pasadena, California 91109.  All such supplies shall be 
packaged, packed, boxed, or crated in such a manner to ensure safe 
delivery and shall be shipped prepaid and at the Subcontractor's 
expense to the point of delivery. 
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3.2 Time is of the essence in the performance of this Subcontract.  

3.3 The Subcontractor shall furnish the cognizant JPL Subcontracts 
Manager with the annual and final reports of reportable items 
described in the Article entitled "New Technology."  A copy of 
transmittal letters for those reports shall also be sent to the Intellectual 
Property Office (IPO).             <OR> 

Interim report every 
12 months 
commencing on Date 
of Subcontract-Final 
Report within three 
months of completion 
of work 

3.4 The Subcontractor shall provide the cognizant JPL Subcontracts 
Manager with the annual and final reports of subject inventions 
described in the Article entitled "Patent Rights - Retention by the 
Contractor (Short Form)." A copy of transmittal letters shall be sent 
to the Intellectual Property Office (IPO). 

Interim report every 
12 months 
commencing on Date 
of Subcontract-Final 
Report prior to 
Subcontract 
completion 

3.5 Form SF 294, “Subcontracting Report for Individual Contracts"  

(Note: Not required from Subcontractor that is a small business or 
foreign) 

SF 294 from date of 
Subcontract thru 
March 31 and 
September 30 and 
semiannually 
thereafter through 
Subcontract 
completion 

3.6 Form SF 295, “Summary Subcontract Report” 

                          (Note: Not required from Subcontractor that is a small business or 
foreign) 

SF 295 from date of 
Subcontract thru 
March 31 and 
September 30 and 
semiannually 
thereafter through 
Subcontract 
completion 
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ARTICLE  2.  PRICE AND PAYMENT 

1.0 Total Fixed Price:  $ TBD 

<OR> 
 

2.0 Total Fixed Price:   $ TBD.   Progress payments will be allowed according to the terms set forth 
in the Additional General Provision entitled  
“Progress Payments - Small Business.” 

<OR> 
 

3.0 Total Fixed Price:    $ TBD.   Progress payments will be allowed according to the terms set forth 
in the Additional General Provision entitled  
“Progress Payments.” 

<OR> 
 
4.0 Partial Payments will be made in accordance with the following schedule:  

  
Deliverable 

Partial  
Payment Amount 

1. TBD TBD 
   

 
Provisional partial payments in the amounts above (less applicable progress payments 
made) shall be made to the Subcontractor upon delivery and acceptance of those 
deliverables.  Provisional payments shall be made subject to final acceptance of all 
deliverables.  Should the subcontract be terminated prior to final acceptance of all 
deliverables, JPL shall be entitled to an appropriate equitable adjustment and possible 
return of all or a portion of the provisional partial payments made. 
 

5.0 Invoices. Invoices shall be submitted, in triplicate, to JPL Supplier Payment Section, M/S 601-
208, 4800 Oak Grove Drive, Pasadena, California 91109 

<OR> 
 

6.0 Invoices. Invoices shall be submitted, in triplicate, to JPL Supplier Payment Section, M/S 601-
208, 4800 Oak Grove Drive, Pasadena, California 91109.   
 
The Subcontractor shall attach to each invoice, submitted in accordance with the General 
Provision of this Subcontract entitled "Payments and Discounts," a fully completed “Contractor's 
Request for Progress Payment,” Standard Form 1443, or equivalent. 

Detailed billing instructions and samples that will ensure the correct processing of your 
invoices can be found at the following link:   
http://acquisition.jpl.nasa.gov/pdf/FP_Billing.pdf 
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ARTICLE  3.  LIMITATION OF JPL's OBLIGATION 

1.0 The Firm Fixed Price of this Subcontract is the amount set forth in paragraph 1.0 of ARTICLE 2, 
PRICE AND PAYMENT, subject to the limitations set forth in this Article. 

2.0 Subject to paragraph 6.0 below, the amount set forth in Period No. 1 of the following Incremental 
Liability Schedule reflects the maximum limitation of the Institute's liability for all purposes, 
including incurred costs, termination costs (including amounts payable with respect to 
subcontracts and settlement costs) and allowance for profit or fee: 
 

INCREMENTAL LIABILITY SCHEDULE 
 

Period No. Cumulative Maximum Liability Terminal Date 
TBD TBD TBD 

   
   

3.0 It is anticipated that JPL shall, prior to the terminal date, if any, of the Period specified in the first 
line of paragraph 2.0 above, issue a Unilateral Modification to revise the maximum limitation to 
the amount set forth in the next successive period. The determination as to whether to issue such a 
modification shall be at JPL's sole discretion.  In the event that JPL does not issue such a 
modification prior to the terminal date, this Subcontract shall, unless the Subcontractor requests a 
terminal date extension in writing prior to the terminal date, be deemed terminated for 
convenience and the Subcontractor shall proceed as if the Subcontractor has received a Notice of 
Termination pursuant to the GP Article entitled “Termination for Convenience." JPL shall, upon 
receipt of a written request from the Subcontractor for Terminal Date extension, immediately 
issue a unilateral modification extending the Terminal Date in accordance with Subcontractor's 
request. If the Subcontractor or JPL have reason to believe that any other change in the 
Incremental Liability Schedule would be in the best interest of the subcontract effort, the 
Subcontractor or JPL may notify the other party in writing to that effect, together with the 
requested change. If the Subcontractor and JPL agree with the requested change, the Incremental 
Liability Schedule will be revised by Supplemental Agreement to the Subcontract. 

4.0 In the event that JPL issues such a UM to increase the liability after the terminal date, the 
Subcontract shall no longer be deemed terminated, and such UM shall have the same effect as if it 
had been issued prior to the terminal date; provided however, that if JPL's failure to issue the UM 
by the terminal date caused an increase of the cost of, or the time required for, performing this 
Subcontract, because the Subcontractor proceeded as if a Notice of Termination had been issued, 
an equitable adjustment shall be made in (i) the Subcontract Price, the time of performance, or 
both; and (ii) other affected terms of the Subcontract. The Subcontractor must assert its right to 
such equitable adjustment within 30 days of receipt of the UM.  However, if JPL decides that the 
facts justify it, JPL may receive and act upon a proposal submitted before final payment of the 
Subcontract.  Subject to paragraph 6.0 below, in the event that this Subcontract is terminated 
pursuant to this Article, or otherwise terminated by JPL pursuant to the GP Article entitled 
“Termination for Convenience,” the cumulative liability amount set forth in the Incremental 
Liability Schedule for the Period referenced in the first sentence of paragraph 2.0 of this Article, 
reflects JPL's maximum liability notwithstanding anything to the contrary in the GP Article 
entitled “Termination for Convenience,” or the value of supplies and services delivered to and 
retained by JPL. 

5.0 The Subcontractor has used the Incremental Liability Schedule to plan its progress payments, 
partial payments, obligations and termination liability. It is a management prerogative of the 
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Subcontractor to determine if any part of these elements are to be under funded or at risk (relative 
to the Incremental Liability Schedule) for any period of time. This is a firm fixed price type 
Subcontract. The Subcontractor assumes all risk for any variance between planned and actual 
costs, including planned and actual termination liability.  The Subcontractor is strictly liable for 
all cost variances, including cost variances attributable to indirect rate changes and shall in no 
event be excused from the obligation to complete performance in accordance with the price, 
delivery schedule, and technical requirements of this Subcontract.  

6.0 If the Subcontract is modified, the provisions of this Article shall not limit the Subcontractor's 
obligation pursuant to GP Article entitled “Changes,” to diligently pursue the performance of the 
Subcontract as modified.  In the event that a unilateral modification contains a liability limit for 
work performed under such modification, the Subcontractor's obligation to pursue performance of 
such modification and the Institute's liability for such modification, shall, until the UM(s) is 
bilaterally settled, be limited by the amount of the liability limit included in the UM. Until such a 
UM is settled, the liability limit on the UM does not increase the baseline liability in paragraph 
2.0. In the event that this Subcontract is deemed terminated pursuant to paragraph 3.0 of this 
Article or the GP Article entitled “Termination for Convenience,” prior to the settlement of an 
outstanding UM(s), the Institute's maximum liability for all purposes, including incurred costs, 
termination costs (including amounts payable with respect to subcontracts and settlement costs 
and consideration for delivered supplies and services) and allowance for profit or fee, shall be no 
more than the sum of the cumulative liability amount set forth in the Incremental Liability 
Schedule for the Period referenced in the first sentence of paragraph 2.0 of this Article, plus the 
liability limit(s) set forth in the UM(s). 

7.0 Unilateral Modification Liability Limits. 

7.1 Reserved.  

7.2 Reserved. 

8.0 In the event that this Subcontract contains a provision providing for progress payments, such 
provision shall be subject to the limitations set forth in this Article and the “contract amount” 
referred to in any such provision for progress payments is the Firm Fixed Price of this 
Subcontract set forth in paragraph 1.0 of ARTICLE 2, PRICE AND PAYMENT. 

9.0 The provisions of this Article shall in no way limit the Institute's rights under the GP Article 
entitled Default.  
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ARTICLE  4.  OPTION PROVISION 

1.0 JPL shall have the option to modify this Subcontract to the extent as specified in the paragraph(s) 
under this Article.  This option may be exercised at anytime prior to the scheduled delivery date 
of the VTTP by JPL issuing a Subcontract Unilateral Modification.  Except for the below 
modifications, all terms and conditions of this Subcontract shall remain the same. 

2.0 If the option is exercised, the Subcontract will be modified as follows: 

2.1 Under Article 1.  Statement of Work and Delivery Instructions, add the following 
paragraphs: 

1.5.9 Screed Option 

   1.5.9.1  Deliver and install a screeding system with all of equipment needed 
to operate and maintain it. (Due On or Before: TBD*) 
 

1.5.9.2  Perform a factory acceptance test of the screeding system to 
demonstrate compliance to all of the applicable specifications. (Due On 
or Before: TBD*) 
 

1.5.9.3  Install the screeding system along with the rest of the VTTP at JPL.  
(Due On or Before: TBD*) 

 
1.5.9.4  Perform an on site acceptance test of the screeding system to 

demonstrate compliance of all of the applicable specifications.  
(On or Before 36 weeks ADOS) 

 
1.5.9.5  Train JPL personnel on the operation and maintenance of the 

screeding system.  (On or Before 36 weeks ADOS) 
 

1.5.9.6  Provide detailed documentation of the screeding system per exhibit 
1, section 4.  (Due On or Before: TBD*) 

 
2.2 Under Article 2.  Price and Payment, delete Total Fixed Price: $ TBD, and substitute:  

Total Fixed Price: $ TBD 
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ARTICLE  5.  SPECIAL PROVISIONS 

1.0 Personnel Processing  

1.1 Subcontractor personnel shall report to the JPL Security Group Office for: 

1.1.1 Check-in processing before commencing work, and 

1.1.2 Check-out processing when terminating. 

1.2 Separation check-out will include the return of all Government property and badges, 
documents, and tools that may have been provided by JPL during each individual’s 
performance under this Subcontract. 

2.0 Warranty 

2.1 The period of warranty shall be eighteen (18) months from the date of delivery. 

If foreign company, the following special provisions are applicable: 
 
3.0 Arbitration: 

3.1 In the event of a dispute arising between the Institute and the subcontractor arising out of, 
or in any way related to this Agreement, the parties shall attempt to resolve their dispute 
by mediation. Individuals from both parties shall attempt in good faith to negotiate a 
resolution of the dispute. If both parties agree, a mediator acceptable to both parties, shall 
mediate the negotiations. At any time, either party may provide written notification of the 
dispute to the other party. If the parties have not succeeded in negotiating a resolution of 
the dispute within 30 days after receipt of a written notification of the dispute by either 
party, then the dispute shall be resolved in accordance with the paragraphs set forth 
below. 

3.2 Any controversy or claim arising out of or relating to this subcontract, or the breach 
thereof, shall be settled by arbitration administered by the American Arbitration 
Association (AAA) in accordance with its International Arbitration Rules, with reference 
to the Large Complex Case Procedures in cases over 1 million dollars, and as modified 
herein. Judgment on the award rendered by the arbitrators may be entered in any court 
having jurisdiction thereof. 

3.2.1  

3.2.1.1 When both parties agree that the current dollar value in dispute is less 
than $10 million at the time a request for arbitration was submitted to the 
AAA, there shall be one arbitrator who shall have training in common 
law appointed by the AAA. 

3.2.1.2 1.2.1.2 If both parties do not agree that the current dollar value in 
dispute is less than $10 million at the time a request for arbitration was 
submitted to the AAA, there shall be three arbitrators. One each selected 
by each of the parties to the arbitration, and the third, who shall have 
training in common law, to be appointed by the AAA. 
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3.2.2 The place of arbitration shall be Los Angeles, CA, U.S.A. 

 
3.2.3 The language of the arbitration shall be English. 

3.3 This subcontract shall be governed by the Federal Acquisition Regulation of the United 
States of America, as supplemented by the NASA Federal Acquisition Regulation 
Supplement and related legal precedent, with reference to the Caltech and NASA Prime 
Contract current at the time of this subcontract’s formation, and specifically excluding 
the U.N. Convention on Contracts for the International Sale of Goods. 

3.4 This clause shall be binding upon both parties for no more than 180 days after receipt of 
final payment or final acceptance, whichever is later. 

4.0 Authorization to Perform: 

4.1 The subcontractor warrants that is has been duly authorized to operate and do business in 
the country or countries in which this subcontract is to be performed; that is has obtained 
or will obtain, at no cost to the Institute, all necessary licenses and permits required in 
connection with the subcontract; and that it shall fully comply with all laws, decrees, 
labor standards, and regulations of such country or countries during the performance of 
this subcontract. 

5.0 Foreign Customs and Export Control: 

5.1 The subcontractor shall obtain all necessary and appropriate permits and/or licenses to 
permit export of all deliverables from whatever country in order to ensure timely 
delivery. 

5.2 The subcontractor shall retain the services of a customs agent or interface with Customs 
Officials and obtain all necessary and appropriate permits and licenses in order to clear 
imports of goods and information enroute to its facilities in a timely manner. 

6.0 International Shipping Instructions: 

6.1 Shipment should be addressed and invoiced to Jet Propulsion Laboratory, 4800 Oak 
Grove Dr., Pasadena, CA  91109, C/O Packair Customs House Broker, Los Angeles 
International Airport, Attn: (Ms. Suzette Baugh). The subcontract number must appear on 
all packages and documents, including invoices. 

6.2 Prior to or at the time of shipment, please fax a copy of invoice and the carrier’s air 
waybill to Attn: JPL Shipping and Receiving Supervisor, (818) (393-5029). The invoice 
should at a minimum list: the items being shipped, associated values, the JPL purchase 
order number, the name of the carrier, and the carrier’s air waybill number. 

6.3 If this Subcontract indicates “freight paid by JPL,” do not charge JPL for insurance for 
shipped items, since invoices for freight insurance cannot be paid by JPL. 
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7.0 Language of Subcontract: 

7.1 In the event of any inconsistency between any terms of this subcontract and any 
translation into another language, the English language meaning shall control. All 
communications relating to the subcontract shall be entirely in English using the same 
technical standards used in the specifications of the subcontract. 
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 IN WITNESS WHEREOF, the parties hereto have executed this Subcontract as of the day and year first 
above written. 

 
 

CALIFORNIA INSTITUTE OF TECHNOLOGY 

 By _______________________________________ 
 (Signature) 

 _______________________________________ 
 (Typed Name) 

 _______________________________________ 
 (Title) 

 
 SUBCONTRACTOR - TBD 

 By _______________________________________ 
 (Signature) 

 _______________________________________ 
 (Typed Name) 

 _______________________________________ 
 (Title) 

 

 

 

Instructions to Subcontractor: Do not insert date on Preamble page. 
 
 


